CHI Software - PRELIMINARY PROJECT DESIGN ESTIMATE

Project: Vi-Soft

Technology:

Date: 4/20/2018

Based on: Current system, task from the

customer, documentation

Version:



		Functionality	Hours
			Average
Design			980
	Map of system		40
	Start page		54
		Login + Style for system (2-3 screens)	24
		Business logic	12
		Sign in	10
		Verification	8
	Home		152
		Business logic	24
		Dashboard	24
		Project Details	8
		Project contacts	20
		Create/edit Contacts	16
		Contact filter/logic	20
		Design Companies	8
		Create/edit Design Company	6
		Contacts Defaults	10
		Default Contacts roles/logic	16
	Administration		412
		Users	8
		Create new user	6
		Edit User/Project Role(logic)/reset password	16
		User Permissions	6
		Assign Permissions	8
		Edit User Permissions/logic	16
		Project Tasks/logic	20
		Filter/logic	16
		Create/Edit Project Task Details/logic	10
		Change Checklist/logic/Changes	30
		Filter/logic	6
		Project properties/logic	16
		Create form(Project properties page)	20
		Edit Project properties info/logic	24
		Labs Management info/logic	20
		Create/Edit Lab info	6
		Filter	4
		Lab tests/Result Types/Lab tests/logic	32
		Create/Edit Test	4
		Create/Edit Code	4

	Filter/logic	10
	Summary reports Management	2
	Structures Create/Edit	1
	Export Project Doc Create/Edit	1
	System logs/Business logic	3
	Log info page	6
	Changes Tracking/logic/Changes	3
Project tree		4
	Structure/logic	2
	Filter	10
Preliminary Contr	ol	2
	Structure/logic	8
	Create/Edite	1
Checklist form		6
	Business logic	2
	Checklist info	4
	Create/Edit Checklist	2
	Select task/drawing	6
	Filter	1
CAR/PAR/OBS/lo	1	
NCR/POC/RFI	•	1
Lab orders		1
Surveying		1
	rocedures (Info/Create/Edit)	1
•	Construction Doc (Info/Create/Edit)	
QC Audits (Info/C	· ·	1
Monthly Reports (·	1
Drawings	•	2
	Create/Edit	6
	Drawing revisions	1
	Drawing rmasters	1
Additional Doc	<u> </u>	2
-	7 tables. The same/logic	6
	Create/Edit info (all pages the same)	6
Reports	8 pages. The same/logic	1
Layering Work		2
2., 2 3	Password settings	